
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 9/02/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0252-01-070
Project STP 2010(111)
Highway US 281
County BURNET
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2010(111)          CONTROL: 0252-01-070                   
               COUNTY:  BURNET                                                        
               LETTING: 09/09/2009                                                    
               REFERENCE NO: 0901                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-9, 2-9, AND 4-9                                  ) 
        X  GENERAL NOTES (SH. NO.: A, H, J, L, M                                      
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS                                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS-                                                                  
        ************                                                                  
        REMOVED THE FOLLOWING BID ITEMS: 132-2003, 247-2041, 340-2231                 
                                                                                      
        ADDED THE FOLLOWING BID ITEMS: 132-2005, 247-2366, 340-2048                   
                                                                                      
        REVISED QUANTITY FOR THE FOLLOWING BID ITEMS: 466-2140, 500-2001              
                                                                                      
        BID INSERT SHEETS 1-9, 2-9, AND 4-9 CHANGED AS A RESULT OF THE ABOVE          
          QUANTITY REVISIONS                                                          
                                                                                      
        GENERAL NOTES-                                                                
        **************                                                                
        SHEET A: REVISED GRADE TYPE AND QUANTITY FOR ITEM 247 IN BASIS OF ESTIMATE    
                                                                                      
        SHEET A: REMOVED ’S’ FROM ITEM 340 HOT MIX IN BASIS OF ESTIMATE               
                                                                                      
                                                                                      
        SHEET H: REVISED NOTE TO ITEM 132                                             
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       SHEET J: CHANGED FLEX BASE TO GR 5 UNDER ITEM 247                             
                                                                                     
       SHEETS L, M: REVISED NOTES TO ITEM 340 TO REFERENCE "ENGINEER" INSTEAD OF     
         "DISTRICT LABORATORY"                                                       
                                                                                     
       PLAN SHEETS-                                                                  
       ************                                                                  
       SHEET6: REMOVED THE ’S’ FROM DESCRIPTION OF HOT MIX                           
                                                                                     
       SHEETS 7, 7A-7I: REVISED AND SHIFTED GENERAL NOTES AS IDENTIFIED ABOVE        
                                                                                     
       SHEETS 8, 8A: REVISED E&Q SHEETS TO REFLECT QUANTITY CHANGED IDENTIFIED       
         ABOVE                                                                       
                                                                                     
       SHEETS 9, 10, 14: REVISED QUANTITIES AND BID CODES ON THESE SUMMARY SHEETS    
         TO MATCH THE QUANTITY CHANGES LISTED ABOVE.                                 
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2010(111) TxDOT
COUNTY  BURNET FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 141.250 1

105 2074 REMOVING STAB BASE AND ASPH PAV (4")

DOLLARS
and CENTS

SY 4,142.000 2

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 27,251.000 3

132 2005 EMBANKMENT (FINAL)(ORD COMP)(TY C)

DOLLARS
and CENTS

CY 29,074.000 4

160 2003 FURNISHING AND PLACING TOPSOIL (4")
DOLLARS

and CENTS

SY 7,100.510 5

164 2035 002 DRILL SEEDING (PERM) (RURAL) (CLAY)
DOLLARS

and CENTS

SY 49,703.560 6

164 2041 002 DRILL SEEDING (TEMP) (WARM)
DOLLARS

and CENTS

SY 24,851.780 7

164 2043 002 DRILL SEEDING (TEMP) (COOL)

DOLLARS
and CENTS

SY 24,851.780 8

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 1,491.110 9

169 2004 002 SOIL RETENTION BLANKETS (CL 1) (TY D)

DOLLARS
and CENTS

SY 2,000.000 10

247 2366 033 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS)
DOLLARS

and CENTS

CY 19,963.000 11
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310 2005 PRIME COAT (MC-30 OR AE-P)
DOLLARS

and CENTS

GAL 12,158.000 12

316 2006 ASPH (AC-20-5TR)

DOLLARS
and CENTS

GAL 52,626.000 13

316 2239 AGGR(TY-PD GR-4 SAC-B)

DOLLARS
and CENTS

CY 1,152.000 14

340 2048 003 D-GR HMA(METH) TY-C SAC-B PG70-22

DOLLARS
and CENTS

TON 14,541.000 15

340 2050 003 D-GR HMA(METH) TY-C PG70-22
DOLLARS

and CENTS

TON 26,072.000 16

354 2041 PLANE ASPH CONC PAV (1.5")
DOLLARS

and CENTS

SY 3,358.000 17

403 2001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 330.000 18

416 2002 001 DRILL SHAFT (24 IN)

DOLLARS
and CENTS

LF 1,062.000 19

420 2003 002 CL C CONC (ABUT)

DOLLARS
and CENTS

CY 107.600 20

420 2004 002 CL C CONC (BENT)

DOLLARS
and CENTS

CY 65.100 21

420 2029 002 CL S CONC (SLAB)
DOLLARS

and CENTS

CY 248.200 22

PROPOSAL SHEET
PROJECT STP 2010(111) TxDOT
COUNTY  BURNET FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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420 2033 002 CL S CONC (APPR SLAB)
DOLLARS

and CENTS

CY 395.900 23

425 2015 001 PRESTR CONC SLAB BEAM (5SB12)

DOLLARS
and CENTS

LF 2,483.560 24

428 2001 001 CONC SURF TREAT (CLASS I)

DOLLARS
and CENTS

SY 2,470.000 25

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 234.000 26

450 2003 RAIL (TY T203)
DOLLARS

and CENTS

LF 328.000 27

460 2122 CMP (GAL STL 21 IN)
DOLLARS

and CENTS

LF 456.000 28

462 2004 CONC BOX CULV (4 FT X 3 FT)
DOLLARS

and CENTS

LF 82.000 29

462 2017 CONC BOX CULV (7 FT X 6 FT)

DOLLARS
and CENTS

LF 46.000 30

464 2005 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 146.000 31

464 2007 RC PIPE (CL III)(30 IN)

DOLLARS
and CENTS

LF 70.000 32

466 2050 WINGWALL (PW)(HW=6 FT)
DOLLARS

and CENTS

EA 1.000 33

PROPOSAL SHEET
PROJECT STP 2010(111) TxDOT
COUNTY  BURNET FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



4-9

466 2051 WINGWALL (PW)(HW=7 FT)
DOLLARS

and CENTS

EA 1.000 34

466 2140 HEADWALL (CH-PW-S)(DIA= 24 IN)

DOLLARS
and CENTS

EA 1.000 35

467 2225 SET (TY II)(30 IN)(RCP)(4:1)(C)

DOLLARS
and CENTS

EA 4.000 36

467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C)

DOLLARS
and CENTS

EA 2.000 37

467 2302 SET (TY II)(21 IN)(CMP)(6:1)(P)
DOLLARS

and CENTS

EA 12.000 38

496 2004 REMOV STR (SET)
DOLLARS

and CENTS

EA 8.000 39

496 2005 REMOV STR (WINGWALL)
DOLLARS

and CENTS

EA 2.000 40

496 2006 REMOV STR (HEADWALL)

DOLLARS
and CENTS

EA 4.000 41

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 196.000 42

496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH)

DOLLARS
and CENTS

EA 2.000 43

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 44

PROPOSAL SHEET
PROJECT STP 2010(111) TxDOT
COUNTY  BURNET FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 12.000 45

506 2001 010 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 275.000 46

506 2009 010 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 275.000 47

506 2016 010 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 160.000 48

506 2019 010 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 160.000 49

506 2024 010 BACKHOE WORK (EROSION & SEDM CONT)

DOLLARS
and CENTS

HR 40.000 50

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 10,305.000 51

512 2011 002 PORT CTB (DES SOURCE)(SAFETY SH)(TY 2)
DOLLARS

and CENTS

LF 210.000 52

512 2029 002 PORT CTB (STKPL)(SAFETY SH)(TY 2)
DOLLARS

and CENTS

LF 210.000 53

530 2011 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 2,125.000 54

PROPOSAL SHEET
PROJECT STP 2010(111) TxDOT
COUNTY  BURNET FORM 234-B I-61-5M

ALT
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540 2001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 261.000 55

540 2005 TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 1.000 56

540 2011 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 5.000 57

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 590.000 58

542 2002 REMOVING TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 4.000 59

544 2001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 3.000 60

545 2001 CRASH CUSH ATTEN (INSTL)
DOLLARS

and CENTS

EA 2.000 61

545 2003 CRASH CUSH ATTEN (REMOVE)

DOLLARS
and CENTS

EA 2.000 62

550 2006 GATE (REMOVE)

DOLLARS
and CENTS

EA 1.000 63

552 2001 WIRE FENCE (TY A)

DOLLARS
and CENTS

LF 115.000 64

552 2005 GATE (TY 1)
DOLLARS

and CENTS

EA 1.000 65

PROPOSAL SHEET
PROJECT STP 2010(111) TxDOT
COUNTY  BURNET FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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556 2007 PIPE UNDERDRAINS (TY 7) (6")
DOLLARS

and CENTS

LF 100.000 66

560 2004 001 MAILBOX INSTALL-S (WC-POST) TY 3 FND

DOLLARS
and CENTS

EA 4.000 67

560 2005 001 MAILBOX INSTALL-D (WC-POST) TY 3 FND

DOLLARS
and CENTS

EA 2.000 68

644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P)

DOLLARS
and CENTS

EA 26.000 69

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 22.000 70

658 2258 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB
DOLLARS

and CENTS

EA 4.000 71

658 2260 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1
DOLLARS

and CENTS

EA 6.000 72

658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND

DOLLARS
and CENTS

EA 9.000 73

662 2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 9,391.000 74

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 37,568.000 75

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)
DOLLARS

and CENTS

LF 37,880.000 76

PROPOSAL SHEET
PROJECT STP 2010(111) TxDOT
COUNTY  BURNET FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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NO
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662 2052 WK ZN PAV MRK REMOV (REFL) TY I-C
DOLLARS

and CENTS

EA 40.000 77

662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A

DOLLARS
and CENTS

EA 26.000 78

662 2060 WK ZN PAV MRK REMOV (TRAF BTN) TY W

DOLLARS
and CENTS

EA 124.000 79

662 2062 WK ZN PAV MRK REMOV (TRAF BTN) TY Y

DOLLARS
and CENTS

EA 76.000 80

666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 7,125.000 81

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 28,505.000 82

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 5,675.000 83

666 2069 REFL PAV MRK TY I(W)(DBL 

ARROW)(100MIL)
DOLLARS

and CENTS

EA 10.000 84

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 7,125.000 85

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 28,498.000 86

PROPOSAL SHEET
PROJECT STP 2010(111) TxDOT
COUNTY  BURNET FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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NO
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S.P.
NO.
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672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 358.000 87

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 713.000 88

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 62,114.000 89

PROPOSAL SHEET
PROJECT STP 2010(111) TxDOT
COUNTY  BURNET FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



County: Burnet Sheet  
 
Highway: US 281   Control: 0252-01-070  
 
 
GENERAL NOTES: 

Basis of Estimate 
 

160 Topsoil 1 CY/7 SY 7101 SY 1014 CY 
164 Seed for Erosion Cont 4840 SY/AC 49704 SY 10.3 AC 
166 Fertilizer (13-13-13) 1/8 LB/SY 49704 SY 3.1 TON 
168 Vegetative Watering 

(Item 164)(Temp)(Warm) 
(Item 164)(Temp)(Cool) 
(Item 164)(Perm) 

 
10 GAL/SY 
10 GAL/SY 
20 GAL/SY 

 
24852 SY 
24852 SY 
49704 SY 

 
248.5 MG 
248.5 MG 
994 MG 

247 FL BS (CMP IN PLC)(TY A GR 5)(FINAL 
POS) 
 

27 CF/CY 281907 CF 19,963 CY 

310 Prime Coat (MC-30 or AE-P) 0.20 GAL/SY 60790 SY 12158 GAL 
316 Surface Treatments 

Seal Coat 
 
Asph (AC 20-5TR) 
Aggr (TY PD GR 4 SAC-B) 
 

One Course Surface Treatment 
Asph (AC 20-5TR) 
Aggr (TY PD GR 4 SAC-B) 
 

 
 

Total 
0.40 GAL/SY 
1 CY/120 SY 

 
Total 

0.40 GAL/SY 
1CY/115 SY 

 

 
 

1187 SY  
1187 SY 
1187 SY 

 
130364 SY 
130364 SY 
130364 SY 

 

 
 
 

475 GAL 
 10 CY 

 
 

52151 GAL 
1142 CY 

 
340 Dense-Graded Hot-Mix Asphalt (Method) 

 
TY C PG 70-22 (Intermediate Course) 
 

 
 

3960 LB/CY 

 
 

13168 CY 

 
 

26072 TON 

340 Dense-Graded Hot-Mix Asphalt (Method) 
 
TY C SAC-B PG 70-22 (Surface Course) 
 

 
 

3960 LB/CY 

 
 

7344 CY 

 
 

14541 TON 

** For Informational Purposes Only 
 
GENERAL 
 
References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for Roadway 
Illumination, Electrical, and Traffic Signal Items. 
 
Accrue contract time charges through the Contractor’s completion of the final punchlist. 
 
Meet weekly with the Engineer to notify him/her of planned work for the upcoming week.  
Provide a three-week “look ahead,” as well as all work performed over the past week. 
 
Blade the side slopes to remove all grass from the area of construction before placing flexible 
base on that portion of the roadway to be widened, leveled-up, seal coated/surfaced treated, or 
Hot Mix Asphaltic Concrete Pavement (HMACP) overlaid.  Blade the sod back onto the side 

 General Notes Sheet A 



County: Burnet Sheet  
 
Highway: US 281   Control: 0252-01-070  
 
 
slopes after the proposed items of work have been completed.  Consider subsidiary to pertinent 
Items. 
 
Equip all construction equipment used in roadway work with a permanently mounted 360° 
revolving or strobe warning light with amber lens.  Light will have a minimum lens height and 
diameter of 5 inches and mounting height of not less than 6 feet above the roadway surface and 
be visible from all sides.  Attach at each side of the rear end of the construction equipment an 
approved orange warning flag mounted not less than 6 feet above the roadway surface. 
 
Overhead and underground utilities exist in the vicinity of the project.  The exact location of 
underground utilities is not known.  Contact the Texas Excavation Safety Systems (TESS) or 
DIG TESS at 1-800-344-8377 and any other area utility companies, which may not be a part of 
DIGG-TESS, for exact locations at least 48 hours before commencing any work that might affect 
present utilities. 
 
If working near power lines, comply with the appropriate sections of Local Legal Requirements, 
Texas State Law, and Federal Regulations relating to the type of work involved. 
 
Provide a smooth, clean sawcut along the existing asphalt pavement structure, as directed.  
Consider subsidiary to the pertinent Items. 
 
Sweep, mow, and remove all litter on the right of way, within the project limits, to keep the 
jobsite in a neat and presentable condition at all times.  Perform this work as directed. 
 
Remove all construction debris and surplus material generated by the construction work within 
the project limits.  Perform this work as directed.  Consider subsidiary to the pertinent Items. 
 
Trim vegetation around signs and other obstructions.  Consider subsidiary to pertinent Items. 
 
Supply litter barrels in enough numbers at locations as directed to control litter within the 
project.  Consider subsidiary to pertinent Items. 
 
Sweep the roadway and keep it free of sediment as directed.   
 
Protect all areas of the right of way, which are not included in the actual limits of the proposed 
construction areas from destruction.  Exercise care to prevent damage to trees, vegetation, and 
other natural surroundings.  Areas not to be disturbed will be as directed.  Restore any area 
disturbed because of the Contractor’s operations to a condition as good as, or better than, before 
the beginning of work. 
 
Damage to existing pipes and SET’s due to Contractor operations shall be repaired at 
Contractor’s expense.  
 
All locations used for storing construction equipment, materials, and stockpiles of any type, 
within the right of way, will be as directed.  Use of right of way for these purposes will be 
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County: Burnet Sheet  
 
Highway: US 281   Control: 0252-01-070  
 
 
restricted to those locations where driver sight distance to businesses and side street intersections 
is not obstructed and at other locations where an unsightly appearance will not exist. 
 
The Project Superintendent will be capable of speaking English and will be available to contact 
at all times when work is being performed including subcontractor work.  The Superintendent 
will be available and on-call 24 hours a day. 
 
Furnish, to the Engineer, a list of the final centerline elevations. 
 
During evacuation periods for Hurricane events, as predicted by National Oceanic and 
Atmospheric Administration (NOAA), the Contractor will cooperate with Department 
requirements for the restricting of Lane Closures and arranging for Traffic Control to facilitate 
Coastal Evacuation Efforts.  In addition, the Contractor's assistance may be requested outside of 
the Project Limits. 
 
Storm Water Pollution Prevention Plan 
 
Maintain erosion control features according to the TxDOT SW3P sheet. 
 
Restrict construction vehicles from traversing or utilizing existing roadways, unprotected 
construction areas, and areas with vegetative cover. 
 
Maintain vehicles at designated maintenance sites, unless otherwise approved. 
 
Transport any soils contaminated during construction off of the proposed project, away from the 
site, and properly dispose of off-site. 
 
Collect wastewater generated on-site by chemical toilets, transport and dispose of off-site, in a 
proper manner. 
 
For all work over or near Bodies of Water (Lakes, Rivers, Ponds, Creeks, etc.): 
Keep on hand Synthetic Absorbent Booms (Petroleum Sorbent Booms, Petroleum Socks, 
Absorbant Socks, etc.) and Absorbent Pads (Eversoak Sorbents, Industrial Absorbent Pads, 
Calicorp Absorbent Pads, etc.), both types, for spilled petroleum products, in enough quantity to 
mitigate a petroleum-type spill due to Contract work. 
 
ITEM 5 – CONTROL OF THE WORK 
 
Before Contract letting, bidders may obtain from the Engineer’s office, the earthwork 
information.  If copies of the actual cross-sections (paper copies) are requested, they will be 
available at the Engineer’s office for borrowing by copying companies for the purpose of making 
copies for the bidder, at the bidder’s expense.  In addition, cross-sections will be available in 
electronic format, upon request, at no cost to the bidder. 
GEOPAK earthwork output listings for this project are available upon request on diskettes at the 
Area Engineer’s office. 
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County: Burnet Sheet  
 
Highway: US 281   Control: 0252-01-070  
 
 
Mark and maintain 100-foot station intervals for the duration of the project.  Consider subsidiary 
to pertinent Items. 
 
Electronic Shop Drawing Submittals: 
 
Submit Electronic Shop Drawing Submittals according to the current Guide to Electronic Shop 
Drawing Submittal (GESDS).  For instructions on submitting shop drawings electronically go to 
TxDOT website > Business with TxDOT > Bridge Information > Shop Drawings.   File is titled: 
Guide to Electronic Shop Drawing Submittal. 
 
Copies of the standard shop drawings are on file with Traffic Operations Division, Bridge Division, 
and the Materials Section of Construction Division.   Additional shop drawings for roadway 
illumination assemblies built in conformance with these drawings are not required.  Pre-approved 
shop drawing manufacturers and assembly model numbers can be found at TxDOT website > 
Business with TxDOT > Materials Information > Material Producer List.   Category is Roadway 
Illumination and Electrical Supplies 
 
Submit all Shop Drawings and Working Drawings, which do not require direct submittal to the 
Bridge Division Fabrication Section, electronically, to the following address: 
 Brian.boecker@kimley-horn.com 
 
In every e-mail submittal, the “CC:” or “Copy To:” line of the header will include the following 
e-mail addresses: 

Contractor (Include Contractor’s e-mail address at/or prior to the Preconstruction 
Conference.) 
MRAMTHU@dot.state.tx.us 

 
ITEM 6 - CONTROL OF MATERIALS 
 
Article 6.5 
 
Give a minimum of 24 hours notice for materials, which require inspection at the plant. 
 
ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 
 
Article 7.19 
 
Do not initiate activities in a Project Specific Location (PSL) associated with a U.S. Army Corps 
of Engineers (USACE) jurisdictional area that have not been previously evaluated by the 
USACE as part of the permit review of this project.  Such activities include, but are not limited 
to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined here 
means materials are delivered to or from the PSL.  The jurisdictional area includes all waters of 
the U.S. including wetlands or associated wetlands affected by activities associated with this 
project.  Special restrictions may be required for such work.  Consult with the USACE regarding 
activities, including Project Specific Locations (PSLs) that have not been previously evaluated 

 General Notes Sheet D 
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County: Burnet Sheet  
 
Highway: US 281   Control: 0252-01-070  
 
 
by the USACE.  Provide the Department with a copy of all consultations or approvals from the 
USACE before initiating activities. 
 
Proceed with activities in PSLs that do not affect a USACE jurisdictional area if a self-
determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  Document any determinations that their activities do 
not affect a USACE jurisdictional area.  Maintain copies of their determinations for review by 
the Department or any regulatory agency. 
 
The Contractor must document and coordinate with the USACE, if required, before any 
excavation hauled from or embankment hauled into a USACE jurisdictional area by either (1) or 
(2) below. 
 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.  
Document both the project specific location (PSL) and their authorization.  Maintain 
copies for review by the Department or any regulatory agency.  When an area within 
the project limits has been evaluated by the USACE as part of the permit process for 
this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110, Excavation, is used for permanent or temporary 
fill (Item 132, Embankment) within a USACE jurisdictional area; 

b. Suitable embankment (Item 132) from within the USACE jurisdictional area is 
used as fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 
is disposed of at an approved location within a USACE evaluated area. 

 
(2) Contractor Materials from Areas Other than Previously Evaluated Areas.  

Provide the Department with a copy of all USACE coordination or approvals before 
initiating any activities in a jurisdictional area within the project limits that has not 
been evaluated by the USACE or for any off right of way locations used for the 
following, but not limited to, haul roads, equipment staging areas, borrow and 
disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

jurisdictional area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 
 
The total area estimated to be disturbed for this project is 38 acres.  The disturbed area in this 
project, all project locations in the Contract, and the Contractor project specific locations (PSLs), 
within 1 mile of the project limits, for the Contract will further establish the authorization 
requirements for storm water discharges.  The Department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction activities shown on the plans.  The Contractor is to obtain required authorization 
from the TCEQ for Contractor PSLs for construction support activities on or off the ROW.  
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When the total area disturbed in the Contract and PSLs within 1 mile of the project limits 
exceeds 5 acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer and 
to the local government that operates a separate storm sewer system.   
 
This project required formal consultation, permits, or both with environmental resource agencies.  
Environmentally sensitive areas will most likely be encountered on Contractor designated PSLs 
for this project. 
 
TxDOT has assumed a U.S. Army Corps of Engineers’ (USACE) Nationwide Permit #14  
(NWP #14) for this project.  This allows a maximum of 1/10 of an acre of permanent fill to be 
placed within the creek channel.  If more than 1/10 of an acre will need to be filled, a pre-
construction notice will need to be completed and mailed to the USACE or an additional permit 
will need to be obtained, by the Contractor, prior to construction.  If temporary access roads will 
be needed, adhered to the requirement of NWP #14 and restore all disturbed areas be to their 
original contours, once construction is complete. 
 
A project that requires a USACE permit must use at least one of the Best Management Practices 
(BMP) from each category listed on the Texas Commission on Environmental Quality (TCEQ) 
Section 401 checklist for NWP’s.  The erosion control BMP for this project would be 
blankets/matting.  The post construction total suspended solid control BMP for this project 
would be vegetative filter strips.  The sedimentation control BMP for this project would be silt 
fences and rock berms.   
 
Do not park equipment or make stockpiles where driver sight distance to businesses and side 
street intersections is obstructed, especially after work hours.  If it is necessary to park where 
drivers’ views are blocked, make every effort to flag traffic accordingly.  Give the travelling 
public first priority. 
 
Maintain positive drainage for permanent, as well as, temporary drainage for the duration of the 
project.  This work is the sole responsibility of the Contractor.  Construct temporary and 
permanent drainage systems prior to the placement of temporary pavement, when possible, but 
absolutely prior to the placement of permanent pavement.  Be responsible for any items 
associated with the temporary/interim drainage and all related maintenance.  No direct payment 
will be made for this work.  The Engineer will have the final authority in determining the 
adequacy of any temporary/permanent drainage features installed. 
 
ITEM 8 – PROSECUTION AND PROGRESS 
 
Article 8.3 
 
Working days will be computed and charged in accordance with Article 8.3.A.1 Five-Day Work 
Week. 
 
Incentives for this project will be computed in accordance to Article 8.11.A.1, Early Contract 
Completion Incentive.  
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ITEM 100 – PREPARING RIGHT OF WAY 
 
Do not burn brush, unless otherwise approved. 
 
Use hand methods or other means to remove obstructions, if doing work by mechanical methods 
is impractical.  Consider subsidiary to the pertinent Items. 
 
Work is allowed to be performed during the nighttime, with prior approval. 
 
ITEM 9 – MEASUREMENT AND PAYMENT 
 
Provide full-time, off-duty, uniformed, certified peace officers in officially marked vehicles, as 
part of traffic control operations, as directed.   
 
Show proof of certification by the Texas Commission on Law Enforcement Standards. 
 
No payment will be made for peace officers unless the Contractor completes the proper 
Department form.  Request the form from the Department. 
 
No payment for officers used for moving equipment without prior written approval. 
 
ITEM 100, 132 & 160 - PREP ROW, EMBANKMENT, & TOPSOIL 
 
Use hand methods or other means to remove objectionable material, if doing work by 
mechanical methods is impractical.  Consider subsidiary to the pertinent Items. 
 
ITEM 100 – PREPARING RIGHT OF WAY 
 
Do not burn brush, unless otherwise approved. 
 
Use hand methods or other means to remove obstructions, if doing work by mechanical methods 
is impractical.  Consider subsidiary to the pertinent Items. 
 
ITEM 110 & 132 – EXCAVATION & EMBANKMENT 
 
At no time will the retaining wall backfill material exceed the adjacent embankment operation by 
more than one embankment lift.  At no time will the embankment adjacent to the retaining wall 
backfill exceed the wall backfill by any elevation. 
 
Unsuitable material encountered in a cut or fill section will be considered waste.  The Engineer 
will define unsuitable material.  Material, which the Contractor might deem to be unsatisfactory 
or unsuitable, due to moisture content, will not be considered unsuitable material, unless 
otherwise approved. 
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ITEM 132 & 400 - EMBANKMENT & EXCAVATION AND BACKFILL FOR STRUCTURES 
 
Use approved compaction equipment for all backfilling and embankment operations.  Detachable 
sheepsfoot-type wheels mounted on backhoes, trackhoes and other similar equipment will not be 
allowed for compaction operations, including pipe installation. 
 
ITEM 132 - EMBANKMENT 
 
For Ty “C” Embankment, a maximum PI of 20 will be allowed. 
 
Engineer must approve the embankment material before use on the project. 
 
Work to correct unstable material (e.g. dry, wet, loose, etc.) to a depth of 6" below existing 
subgrade elevation, prior to beginning any embankment placement.  Consider subsidiary to the 
various bid Items.  Any work to correct unstable material below the 6" depth, below existing 
subgrade elevation, will be paid as extra work.  However, there will be no payment to correct 
failures, in the subgrade areas, that were constructed under this contract. 
 
Track ALL embankment slopes left idle for more than 14 days, within or at the end of the 14-day 
idle period, to prevent erosion.  Tracking consists of operating a tracked vehicle or equipment up 
and down the slope, leaving track marks perpendicular to the direction of the slope.  Tracking 
slopes to prevent erosion is considered subsidiary to the pertinent items. 
 
Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flexbase or 
HMACP.  Consider subsidiary to the pertinent Items. 
 
Scarify and re-compact existing asphaltic/base sections, which are not called out to be removed 
in fill sections, where the bottom of the proposed pavement structure is higher than and over the 
top of the existing asphalt surface in order to reduce the possibility of a slip plane. 
 
ITEM 160 - TOPSOIL 
 
Obtain approval of all topsoil sources before digging begins.  Ensure off-site topsoil has a 
minimum PI of 25, or as directed.  Ensure that the topsoil placed is similar to the topsoil that is 
within the project.  To the extent possible, obtain as much of the topsoil from within the project 
site, or as directed.  TxDOT reserves the right to takes samples, as needed, to assure that the 
material meets the PI and other requirements as indicated in the Specifications (Fertility, 
Organics, Erodability, etc.). 
 
No Sandy Loam allowed, unless the project dictates otherwise. 
 
Obtain approval of the actual depth of the topsoil sources for both on-site and off-site sources. 
Construct topsoil stockpiles no more than five (5) feet in height. 
 
It is permissible to use topsoil dikes for erosion control berms within the right of way. 
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Track ALL embankment slopes left idle for more than 14 days, within or at the end of the 14-day 
idle period, to prevent erosion.  Tracking consists of operating a tracked vehicle or equipment up 
and down the slope, leaving track marks perpendicular to the direction of the slope.  Consider the 
tracking slopes to prevent erosion subsidiary to the pertinent items. 
 
Upon final grading, immediately track all topsoiled slopes to prevent erosion, as directed.  
Consider subsidiary to the pertinent Items. 
 
Provide measurements for payment of topsoil quantities before seeding.  Consider subsidiary to 
the pertinent Items. 
 
ITEM 164 – SEEDING FOR EROSION CONTROL 
 
Obtain vegetation establishment of all seeded areas, including adequate coverage, prior to “Final 
Acceptance.”  If all other work is complete, time charges may be suspended, until adequate 
coverage is established. 
 
Do not use ryegrass for temporary cover. 
 
Reseed all areas with “little or no” grass growth after 1 month from the last seeding date, as 
directed by the Engineer.  Consider subsidiary to the various bid items. 
 
ITEM 166 – FERTILIZER 
 
Use 13-13-13 fertilizer analysis, unless otherwise directed.  Take soil samples, as directed, to 
determine the actual soil needs for fertilizer.  Consider this work subsidiary to pertinent Items. 
 
ITEM 168 – VEGETATIVE WATERING 
 
Water all areas of project to be seeded or sodded. 
 
Maintain the seedbed in a condition favorable for the growth of grass.  Watering can be 
postponed immediately after a rainfall on the site of ½ inch or greater, but will be resumed 
before the soil dries out.  Continue watering until final acceptance. 
 
Vegetative watering rates and quantities are based on ¼ inch of watering per week over a  
3-month watering cycle.  The actual rates used and paid for will be as directed and will be based 
on prevailing weather conditions to maintain the seedbed. 
 
Obtain water at a source that is metered or furnish the manufacturer’s specifications showing the 
tank capacity for each truck used.  Notify the Engineer, each day that watering takes place, 
before watering, so that meter readings or truck counts can be verified. 
 
 
ITEM 169 – SOIL RETENTION BLANKETS 
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Provide machined mat of curled wood excelsior of 80%, six-inch or longer fibers.  The top of 
each blanket is covered with a photodegradable extruded plastic mesh.  Typical weight = 0.975 
lbs/sq yd; typical roll width = 48 or 96 inches; typical roll length = 90 feet.  This soil retention 
blanket should meet the previous stated requirements, equal, or better as approved. 
 
Use materials from prequalified material producers list as shown on the Texas Department of 
Transportation (TxDOT) ------ Construction Divisions (CST) materials producers list.   See 
TxDOT website > Business with TxDOT > Materials Information > Material Producer List for 
list of pre-qualified manufacturers.  Direct all questions to the Maintenance Division, Vegetation 
Management Section, 125 E. 11th Street, Austin, TX 78701-2483. 
 
ITEM 247 - FLEXIBLE BASE 
 
The following table will govern the acceptance of compaction on base courses, when compacted 
in multiple courses.  Compaction requirements are in percent of maximum dry density as 
determined by (Tex-113-E).  When compacting in a single course, compact to at least 100% of 
maximum dry density as determined by Tex-113-E. 

 
All Roadways  

Item 
 

Material Lift Min Density 
1 98% 247 FL BS (CMP IN PLC) 

2 (final lift) 100% 
 
Use Type “A” material.  Minimum PI required is zero (0), maximum PI required is ten (10). 
 
Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flex Base.  
Consider subsidiary to the pertinent Items. 
 
Use Flex Base (CMP IN PL) (TY A GR 5) for driveways, minor streets, and other locations as 
directed. 
 
Roll shoulder base with a light pneumatic roller to prevent erosion. 
 
Complete ditches and slopes in conformity with the required lines, grades, and cross-sections 
shown on the plans or as directed & cut ditches and place drainage structures prior to placing 
base. 
 
ITEM 310, 340 
 
Do not perform work on these Items, unless otherwise directed, when the weather, as indicated 
by National Oceanic and Atmospheric Administration (NOAA), states a chance of rain of 40% 
or greater. 
 
ITEM 310 – PRIME COAT 
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Apply blotter material to all driveways and intersections. 
 
Use bituminous material of the type MC-30 or AE-P. 
 
ITEM 316 – SURFACE TREATMENTS 
 
Apply AC-20-5TR when air temperature is above 70 degrees F and rising. 
 
Do not apply asphalt within 1½ hours of sunset, or later, unless otherwise directed. 
 
Ensure the accuracy of the Distance Measuring Instrument (DMI) with the Engineer, prior to 
marking the Asphalt and Rock Land shots. 
 
Ensure Seal Coat Operation is at most one day’s production rate ahead of the ACP laying 
operation. 
 
Ensure the minimum aggregate surface classification is class B. 
 
Surface all transitions, tapers, climbing lanes and intersections to the limits as directed.   
 
Keep all traffic, including construction traffic, off freshly placed surface treatment, as directed. 
 
Distribution to each control section will be proportioned to the volumetric quantity as shown on 
the “daily road report.” 
 
Use ionically compatible asphalt to precoat aggregate, which is compatible with the asphalt 
specified for each specific Surface Treatment. 
 
ITEM 340 - DENSE-GRADED HOT-MIX ASPHALT (METHOD) 
 
The Contractor must sample asphalt binder, in accordance to the applicable item.  Label the 
sample can with the corresponding CSJ, lot, and sublot numbers. 

Samples must be stored in a common area where they are readily available to the TxDOT 
representative at the plant.  The Contractor will be responsible for supplying storage for all 
samples.  Retain all asphalt samples until directed otherwise.  

When directed, the Contractor is responsible for disposal of all asphalt binder samples, in 
accordance to Local, State, and Federal regulations. 
 
Transition from the new ACP to the existing surface tie-in by utilizing a required milled 
transition to a vertical butt joint.  Make the transition a minimum of 50 feet H: 1 inch V slope 
ratio of newly placed ACP.  Make the temporary joint, at the tie-in, a minimum of a “3-paper-
taper” longitudinally and covering the entire width.  Sawcut existing pavement as directed.  Prior 
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to milling, core the existing pavement to determine its thickness.  Do not proceed with milling 
until directed.  Consider this work subsidiary to the pertinent Items. 
 
WMA is allowed for use at the Contractor’s option. 
 
If WMA is used, Job Mix Formula (JMF) 1 may be designed and submitted to the Engineer 
without including the WMA additive.  Document the additive or process used and recommend 
rate on the JMF1 submittal.  Use an approved laboratory to perform the Hamburg Wheel test and 
provide results with the mixture design or provide the laboratory mixture and request that the 
Department perform the Hamburg Wheel test.  The Construction Division maintains a list of 
approved laboratories.  The Engineer will be allowed 10 working days to provide the Contractor 
with Hamburg Wheel test results on the laboratory mixture design. 
 
Upon receiving conditional approval of JMF1 from the Engineer, provide a plant-produced trial 
batch including the WMA additive or process, if applicable for verification testing of JMF1 and 
development of JMF2.  The Engineer and the Contractor will verify JMF1 based on plant-
produced mixture from the trial batch, unless otherwise approved. 
 
If WMA is used, produce an asphalt mixture within the temperature range of 215ºF and 350ºF, 
unless directed otherwise. 
 
When warm mix asphalt is used, furnish Warm Mix Asphalt (WMA) additives or processes 
listed on the Department’s approved list maintained by the Construction Division, unless 
otherwise approved.  Apply warm mix asphalt additive or processes in accordance with the 
manufacturer’s recommendation, unless directed otherwise. 
 
Provide mixture type C using PG binder 70-22S. 
 
Use aggregate that meets the SAC requirement of class B. 
 

Hamburg Wheel Test 
Requirements 1 High-

Temperature 
Binder Grade 

Test 
Method Minimum # of Passes @ 0.5" 

Rut Depth, Tested @122°F 
PG 64 or lower Tex-242-F 7,000 

PG 70 Tex-242-F 15,000 
PG 76 or higher Tex-242-F 20,000 

 
1. The Engineer may accept Hamburg Wheel test results for production  
and placement if no more than 1 of the 5 most recent tests is below  
the specified number of passes and the failing test is no more than  
2,000 passes below the specified number of passes. 

 
Target laboratory molded density is 96.5% for all mixture types. 
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Complete all roadways before final surface course placement, unless otherwise directed. 

Ensure placement sequence to avoid excess distance of longitudinal joint lapback not to exceed 
one day’s production rates. 

Use a device to create a maximum 3H: 1V notched wedge joint on all hot mix joints of 2 inches 
or greater.  Consider subsidiary to the pertinent Items. 
 
Submit any proposed adjustments or changes to a job mix formula to the Engineer before 
production of the new job mix formula. 

Do not dilute tack coat.  Apply it through a distributor spray bar in accordance with Article 
316.3(A) Distributor. 

When surface irregularities, as defined in Article 340.4.I, “Irregularities,” are detected or 
measured, the Contractor must take immediate corrective action defined as the removal and 
replacement of a full lane width of the defective area using a paver to place new mix, unless 
otherwise directed.  

At the contractor’s option, Type B PG70-22 hot mix may be used for level-up within 2 inches 
below final 2-inch riding surface.  If Type B hot mix is used, the top 2 inches of level-up will be 
Type C PG70-22. 
 
Reclaimed Asphalt Pavement (RAP) aggregate must meet the requirements stated in  
Article 340.2.A.2 & 340.2.A Table 1. 
 
Use of RAP is only allowed in Type A and Type B mixtures, unless otherwise approved.   
RAP is not allowed in the Final Surface Course, unless approved otherwise. 
 
RAP will be Contractor furnished. 
 
ITEM 416 – DRILL SHAFT 
 
Take one core hole at each abutment and bent.  
 
Remove spoils, daily, out of flood plain or as directed. 
 
ITEM 420 - CONCRETE STRUCTURES 
 
Do not perform any concrete surface placement work, unless otherwise directed, when the 
weather, as indicated by National Oceanic and Atmospheric Administration (NOAA), states a 
chance of rain of 40% or greater. 
 
Sulfate resistant concrete is not required for any class of concrete. 
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Remove all loose Formwork and other Materials from the Floodplain, daily, which could float 
off in a Stormwater Event, as directed. 

Prior to the completion of work, stencil the National Bridge Inventory (NBI) number (structure 
number) on each structure built/shown on this project, as directed.  Verify with the Engineer that 
the NBI number, which is shown on each Bridge Layout, is the number to use.  Stencil the NBI 
number in an approved location on each bridge.  Consider subsidiary to the pertinent Items. 
 
ITEM 425 PRECAST CONCRETE STRUCTURAL MEMBERS 
  
Hold a Prephase meeting for the erection of concrete & steel members such as, Precast-
Prestressed Concrete Beams and Precast-Prestressed Concrete Panels, etc., prior to the work, as 
directed. 
 
ITEM 428 - CONCRETE SURFACE TREATMENT 
 
Provide a Class I Surface Treatment to the following elements: 
 
1. Upper surfaces of the bridge deck slab and approach slab 
 
ITEM 432 - RIPRAP 
 
Remove all loose formwork and other materials from the floodplain, daily, which would float off 
in a stormwater event, as directed. 
 
Make 5-inches thick unless otherwise noted or directed. 
 
Where any proposed riprap joins existing riprap, saw cut the existing riprap and dowel/epoxy the 
joint as directed.  Consider subsidiary to the pertinent Items. 
 
Additional riprap may be required, as determined by the Engineer, near the end of project 
completion, due to unanticipated erosion locations.  Any additional, approved riprap will be paid 
under this item. 
 
ITEM 460 - CORRUGATED METAL PIPE 
 
Cut pipe ends, in the field, to match roadway side slopes, or as directed.  Apply asphalt base 
aluminum paint to the cut ends. 
 
Verify all side-road pipe lengths in the field to conform to a side slope ratio of 6H: 1V from the 
pipe flowline to the base crown of the side road or street. 
 
Cut ditches to grade before laying pipe. 
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ITEM 462 - CONCRETE BOX CULVERTS AND STORM DRAINS 
 
Provide Shop Drawings, signed and sealed by a Licensed Professional Engineer, for all precast 
box culverts.  Indicate the appropriate design load as shown on the plans (HS20 or HS25) and the 
maximum design depth of fill. 
 
Use ⅜-inch to 1½-inch aggregate for bedding material. 
 
ITEM 466 - HEADWALLS AND WINGWALLS 
 
Removal of existing headwalls and wingwalls will be considered subsidiary to pertinent items. 
 
ITEM 467 - SAFETY END TREATMENT 
 
Cut pipe ends, in the field, to match roadway side slopes, or as directed.  Apply asphalt base 
aluminum paint to the cut ends. 
 
ITEM 496 - REMOVING STRUCTURES 
 
The Contractor’s attention is directed to the fact that migratory birds tend to concentrate nesting 
on transportation structures.  If migratory bird nests are present within the project limits, remove 
all old migratory bird nests only between September 1 and January 31 from any structure where 
work will be done.  In addition, be prepared to prevent migratory birds from building nests 
between February 1 and August 31. 
 
All methods used for the removal of old bird nests and the prevention of re-nesting must be 
approved by the Austin District Biologist, well in advance of the planned use. 
 
In the event that any active nest of migratory birds is encountered on-site during project 
construction, all construction activity within 150 feet of the nest will cease immediately.  Contact 
the District Biologist to determine how to proceed. 
 
Notify TxDOT at least 30 days prior to any Bridge or Bridge-Class Culvert Removal that will 
require a 10-Calendar-Day, Prior-To-Work Notification to Texas Department of State Health 
Services (DSHS).  If the work does not happen on the notified date then another 10-Calendar-
Day, Prior-To-Work Notification will be required. 
 
Provide a detailed plan for the removal of the existing structure to include the schedule of 
removal and list of all equipment to be used. 
 
The Demolition Plan will meet the requirements of the Corps of Engineers’ Section 404 Permit.  
No debris will be allowed to fall into the Delaware Creek or its floodway.  Sawcut the old bridge 
columns to a minimum of 2 feet or more below the finished ground line, unless otherwise 
directed. 
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No work over, around, or in the Delaware Creek will be allowed to proceed until the Engineer 
has approved the Demolition Plan.  There may be other requirements associated with this item, 
to be determined dependent on the Demolition Plan submitted. 
 
Include a Traffic Control Plan (TCP) for any Structure(s) Removal, as directed. 
 
The structure or structures to be removed may have surface coatings, which may contain 
hazardous materials.  Provide for the safety and health of employees and abide by all OSHA 
Standards and Regulations as well as those set by Texas Department of State Health Services 
(DSHS). 
 
ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 
 
The Area Engineer (AE) and the District’s Director of Construction (DDC) will approve 
additional lane closures, prior to any work. 
 
Maintain a written record of documentation of “The Additional Approved Lane Closures.” 
 
One lane will remain open, in each direction, at all times, unless otherwise shown on the plans or 
as approved by the AE and DDC. 
 
Meet with the Engineer prior to roadway and lane closures to ensure that sufficient equipment, 
materials, devices, and workers will be used.  Discuss contingency plans at that time.  Consider 
inclement weather prior to implementing the lane closures. 
 
Cancel Off-Duty Peace Officers and their Motor Vehicle Units when the Scheduled lane closures 
are canceled.  Failure to cancel the Off Duty Officers and their respective Motor Vehicle Units 
will not be cause for payment, by TxDOT, for "Show Up" time. 
 
Do not set up any lane closures when the weather, as indicated by National Oceanic and 
Atmospheric Administration (NOAA), shows a chance of rain of 40% or greater, unless 
otherwise directed. 
Do not set up any Lane Closure / TCP when the pavement is wet prior to the “setup,” unless 
otherwise directed.  Revise Traffic Control, when inclement weather is imminent, as directed. 
 
Incorporate and maintain a 3H: 1V safety wedge into the proposed construction for any roadway 
edge of 2 inches or greater adjacent to a roadway under traffic. 
Within the limits of the project, provide standard barricades, warning signs, delineators, lights, 
28-inch cones, and flaggers in enough numbers and combinations, as directed. 
 
Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of each signs 
CW20-5R or CW20-5L with appropriate distance plaques and CW9-2R or CW9-2L and 28-in. 
cones at each location in which milling or paving operations are in progress.  Maintain at least  
1 lane of traffic in each direction during paving or milling operations.  Maintain at least the 
minimum numbers of lanes as directed. 
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No weekend closures will be allowed on the weekends, which include the following holidays:  
January 1, the last Monday in May, July 4, the first Monday in September, the fourth Thursday 
in November, December 25, Easter weekend, and the first working day before or after any of the 
aforementioned holidays.  Unless otherwise approved, no weekend closures will be allowed on 
the weekends of special events that could be impacted by the construction.  Ensure all 
equipment, vehicles, workers, etc., associated with these closures are off the roadways and all 
lanes re-opened at least by noon of the Friday before these holidays and special events.  
 
Place TY III Barricade 4 feet (min.), 8 feet (max.) or a minimum of 2 Barrels at each stockpile of 
material that is placed on the right of way and is located within 30 feet of the traveled way.   
See BC (10)-07 sheet for more details. 
 
Use advance warning flashing arrow panels for the closing of traffic lanes.  Furnish one stand-by 
unit, in good working condition at the jobsite, ready for immediate use. 
 
Maintain access to all streets and driveways at all times, unless otherwise approved.  Consider 
subsidiary to the pertinent Items. 
 
Furnish advisory speed signs in enough numbers as directed. 
 
For each Lane Closure Set-up, provide a “Buffer Space” and Shadow Vehicle with Truck 
Mounted Attenuator (TMA), as directed. 
 
Provide a “Downstream” Buffer Space (≈100' per lane with devices spaced at ≈20') for each lane 
closure setup, as directed. 
 
Maintain enough workers to revise traffic control as directed. 
 
Maintain construction-warning signs, which are needed for longer periods than what is shown on 
the traffic control plan or as directed.  Consider subsidiary to the pertinent Items. 
 
Cover or remove any existing sign(s), which conflict with temporary traffic control operations.  
Install all permanent signs, delineation, and object markers necessary for the operation of any 
roadway before opening that section of roadway to traffic, regardless of the phase during which 
the roadway construction occurs.  Erect the signs on temporary mounts until the permanent 
mounts are installed.  Consider any costs associated with the temporary mounts subsidiary.  
Repair or replace any signs, which are damaged by the Contractor’s operations during 
construction or which are deemed not sufficient.  The Engineer will be the sole judge of the 
adequacy of the sign(s).  Consider this work subsidiary to the pertinent Items. 
 
Secure a 28-inch cone on top of any foundations that have protruding studs during construction.  
The cones will meet the specifications listed on BC (10)–07.  In addition, they will be 
reflectorized, as described.  All labor and materials will be considered subsidiary to the pertinent 
Items. 
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Repair barricades 48 hours after barricade report has been delivered to the Contractor.  Repair 
barricades to the satisfaction of the Engineer.  Failure to comply will cause all work to cease. 
 
Maintain Sandbags that are used for ballast, as directed.  Consider subsidiary to the pertinent 
Items. 
 
Unless otherwise noted in the plans the Work Zone signs beyond the CSJ project limits shall be 
ground mounted. 
 
ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 
CONTROLS 
 
Obtain the Engineer’s approval for proposed methods used for erosion control before starting 
each phase of construction.  
 
Double-bag all sandbags used for erosion control items.  Consider subsidiary to pertinent Items. 
 
ITEM 512 - PORTABLE CONCRETE TRAFFIC BARRIER 
 
Available for use on this project is: 
 
Portable Concrete Traffic Barrier (PCTB) will be available for pick up within a 70 mile radius of 
the project site as directed by the Engineer.  Load, transport, and unload all neatly stockpiled 
PCTB to the same location when the barrier is no longer required on the project. 
 
Stockpile the PCTB and connecting hardware within the limits of the project, as directed, or at a 
location of equal original haul distance, as directed, upon completion of this project.  (The 
original haul distance may include the haul distance from the Supplier, as directed/determined by 
the Engineer.)  Bundle the connecting hardware to prevent theft or loss at a storage facility 
designated by the Engineer.  Point and patch damaged barrier as directed. 
 
Consider any PCTB, which needs to be relocated or realigned, for any of various reasons, by a 
horizontal distance of 12 feet or less, subsidiary to the pertinent items, unless otherwise agreed 
with the Engineer in writing.  If new placement is different, vertically, from the original 
locations, then payment will be made as “Move.” 
 
Any increase in temporary barrier quantities that occur due to Contractor changes in the 
sequence of work or the traffic control plan will not be paid by the State, unless agreed to, in 
writing, before the change occurs. 
 
ITEM 530 – INTERSECTIONS, DRIVEWAYS, AND TURNOUTS 
 
Notify property owners a minimum of 48 hours in advance of beginning work on their 
driveways. 
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Provide access, at all times, to adjacent property. Construct driveways one-half sections, to allow 
access.  
 
Do not completely close driveways for reconstruction purposes, unless a reasonable alternate 
access exists to the property, as approved. 
 
ITEM 540 - METAL BEAM GUARD FENCE 
 
Adjust the limits of the Metal Beam Guard Fence (MBGF) to meet field conditions, as directed, 
before erection. 
 
Furnish new, round, domed and unpainted timber posts.  Furnish steel posts at locations where 
the minimum embedment shown on the plans for wooden posts cannot be achieved.  Field verify 
the steel post lengths before fabrication.  Consider the steel posts subsidiary to pertinent Items. 
 
Install all permanent MBGF and delineators, when the roadway is constructed in one-half 
widths, on that section before opening the road to traffic. 
 
ITEM 545 - CRASH CUSHION ATTENUATORS (CCA) 
 
When CCA’s are Contractor supplied and they are not called to be placed in a permanent 
location, retain the CCA’s as Contractor property, at the end of the project. 
 
ITEM 560 - MAILBOX ASSEMBLIES 
 
Supplement each new mailbox installation with Type 2 object marker placed on the mailbox 
support in a vertical position 6 in. below the bottom of the mailbox. 
 
Reflective tape may be used to simulate a Type 2 marker on tubular supports.  Use tape that 
meets DMS-8600.  The simulated marker will consist of three 2¾-inch x 2¾-inch pieces of 
yellow high intensity tape spaced 1inch apart. 
 
The Type 2 marker will consist of OM-2SR or OM-2VP object markers if delineator post 
supports are used.  Bi-directional brackets may be required on Size 2 mailbox installations.  
Consider subsidiary to the pertinent Items. 
 
ITEM 644 - SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES 
 
Fabricate all small signs not detailed on the plans in conformance with the latest edition of the 
“Standard Highway Sign Designs for Texas.” 
 
ITEM 662, 666, & 672 PAVEMENT MARKERS & MARKERS 
 
Notify the Engineer at least 24 hours in advance of removing existing striping and placing 
pavement markings & markers. 
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ITEM 662 - WORK ZONE PAVEMENT MARKINGS 
 
Place temporary pavement markings each night, as directed.  Temporary flexible-reflective tabs 
will not be allowed as temporary pavement marking on the various roadways, unless otherwise 
approved  
 
Remove work zone pavement markings within 48 hours after permanent striping has been 
completed. 
 
Foil backed pavement markings will not be allowed. 
 
ITEM 666 - REFLECTORIZED PAVEMENT MARKINGS 
 
Apply Type I Reflectorized Pavement Markings no sooner than 7 days after applying the final 
course of HMACP, unless otherwise directed. 
 
Reference existing channel islands, gores, and lane striping before commencing work.  Provide 
referencing that will include a sketch of the layout to the Engineer.  Obtain approval for 
placement of guidemarks from the Engineer before to installing any permanent pavement 
markings.  Consider subsidiary to the pertinent Items. 
 
ITEM 672 - RAISED PAVEMENT MARKERS 
 
Place the bituminous adhesive at a temperature range of 380°F to 390°F.  Place the pavement 
marker on the bituminous adhesive approximately 20 seconds after the adhesive is placed on the 
pavement.  Ensure the pavement marker rests solely on the adhesive and not the pavement 
surface.  Ensure that a minimum of ⅛ in. layer of bituminous adhesive remains between the 
pavement marker and the pavement surface. 
 
ITEM 677 - ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 
 
Remove and dispose of, off the right of way, any existing raised pavement markings before 
beginning surfacing operations.  Remove the existing traffic buttons and pavement markers, 
daily, as work progresses and as directed.  Consider subsidiary to the pertinent Items. 
 
Black paint will not be allowed.  Acceptable methods will be sand blasting (Blasting Method) or 
strip sealing (Surface Treatment Method).   
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